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ADA Notice
ADA Notice
This document is available in alternate accessible formats. For more information, contact the Forms Management Unit at 279 234 2284, Teletype 711, in writing at Forms Management Unit, 1120 N Street, Mail Station 89, Sacramento, California 95814, or by email at Forms.Management.Unit@dot.ca.gov
This document is available in alternative accessible formats. For more information, please contact the Forms Management Unit at (279) 234-2284, TTY 711, in writing at Forms Management Unit, 1120 N Street, MS-89, Sacramento, CA 95814, or by email at Forms.Management.Unit@dot.ca.gov.
Agency Name and Division Within the Agency Requesting the Information:
California Department of Transportation, Division of Construction, Office of Contract Administration
Title of Official Responsible for Information Maintenance:
For more information, please contact the office chief of the Office of Contract Administration at (916) 654-2852 or by mail at California Department of Transportation, Division of Construction, Office of Contract Administration, – MS-44, 1120 N St., Sacramento, CA 95814
Maintenance of the Information Authorized By: 
Statewide Information Management Manual (SIMM) 5310-A and 5310-B
Consequences of Not Providing All or Any Part of the Requested Information:
If the information is not provided, the full amount of any liquidated damages incurred will be charged. In certain cases, this may be subject to further dispute and may be difficult to defend.
Principal Purpose(s) for Which the Information Will Be Used:
Used to adjust predefined liquidated damages when warranted.
Known Disclosures:
The information may be disclosed to authorized California Department of Transportation employees as necessary.
Right of Access to Records:
Individuals have the right to access information provided and may request a correction or deletion of records. Exceptions may include, but are not limited to, investigations and public transparency laws. Personal Information will only be disclosed as permitted by the Information Practices Act, Civil Code, §§ 1798–1798.83, or as otherwise required by law. To request access to, or to request correction or deletion of, information provided in this form you may contact the Official Responsible for Information Maintenance identified herein.
The determination of claim for elimination of liquidated damages is that all of the time involved was within the control of the contractor. It is recommended that no extension of time be granted and that the contractor be assessed liquidated damaged of $                                per calendar days for the period from                     to                     , both dates inclusive, for a total of                    days and $
A delay of                    working days was caused by circumstances over which the contractor had no control. It is recommended that a time extension of                    workings days be granted. Such action will extend the date of completion to                     , reducing the overrun to                    calendar days. It is further recommended:
reducing the overrun to, enter amount of calendar days. It is further recommended, 
That during the period of such extension the contractor shall be charged engineering and inspection charges in the amount of $
That during the period of such extension the contractor not be charged engineering and inspection costs.
That for the remaining overrun of                     calendar days, from                      to                     both dates inclusive, the contractor shall be assessed liquidated damages of $                            per calendar day for a total amount of $                          .
The contractor has agreed to accept this decision as to assessment of liquidated damages, and charges for engineering and inspection costs as full settlement of any claim for return of liquidation damages.
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